W912PL-04-B-0011
CSAR C-130 APRON/SHOULDERS DAVIS MONTHAN AFB

FBV 043007

No Amendments

Bid Opening Date: 14 September 2004 GE Date: 13 Sep 04

GOVERNMENT ESTIMATE

Item No. Quantity Unit Unit Price Total
BASE BID ITEMS 0001- 0010

0001 203 mm (8 Inch) Portland Cement Concrete 1,215 S.M. $ 91.00 $ 110,565.00
Pavement, Complete

0002 406 mm (16 Inch) Portland Cement 6,650 S.M. $ 121.00 $ 804,650.00
Concrete Pavement, Complete

0003 51mm (2 Inch) Hot Mix Asphaltic Pavement, 2,442 S.M. $ 16.00 $ 39,072.00
Complete

0004 Base Course and Subgade For Pavement, 1 L.S. $ - $ 215,504.00
Complete

0005

Utilities, Rough-In, Concrete Slab, Rigid
Pavement and All Associated Sitework for

POL Vehicle Inspection Station, Complete 1 L.S. $ - $ 44,638.00
0006 Demolition of Building 4847, Complete 1 L.S. $ - $ 77,475.00
0007 Asbestos Containing Materials Removal and 1 L.S. $ - $ 27,889.00

Disposal, Complete

0008 Sitework Including Site Demolition, Storm 1 Ls. _§ - $ 403,323.00

Drainage, Curb and utter, Detention Basin,
Electroical Utiliyt, Lightning, Striping, and All
other Work not Seperately Listed

0009 Final As-Built Drawings 1 L.S. $ - $ 8,000.00
0010 Operation and Maintenance Manuals 1 L.S. $ - $ 8,000.00
TOTAL AMOUNT OF BASE BID ITEMS 0001-0010 $ 1,739,116.00

OPTION ITEMS (Options 1 - 6)

OPTION NO. 1
0011 Drainage Culvert Removal In lieu of Plugging
Drainage Culvert Openings, Complete 1 L.S. $ - $ 6,544.00
0012 Final As-Built Drawings 1 L.S. $ - $ 1,000.00
TOTAL ESTIMATED AMOUNT - OPTION NO. 1 $ 7,544.00
OPTION NO. 2
0013 Additional Storage Area for POL Vehicle 1 L.S. $ - $ 17,929.00
Inspection Station, Complete
0014 Final As-Built Drawings 1 L.S. $ - $ 1,000.00
TOTAL ESTIMATED AMOUNT - OPTION NO. 2 $ 18,929.00
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Item No. Quantity Unit Unit Price Total
OPTION NO. 3
0015 Air Compressor for POL Vehicle Inspection 1 L.S. $ $ 9,122.00
Station, Complete
0016 Final As-Built Drawings 1 LS. § $ 1,000.00
TOTAL ESTIMATED AMOUNT - OPTION NO.3 $ 10,122.00
OPTION NO. 4
0017 High Mast Lighting, Complete 1 L.S. $ $ 146,663.00
0018 Final As-Built Drawings 1 L.S. $ $ 1,000.00
TOTAL ESTIMATED AMOUNT - OPTION NO. 4 $ 147,663.00
OPTION NO. 5
0019 Two (2) Comm Handoles In lieu of One (1) 1 L.S. $ $ 50,476.00
Comm Handole, Complete
0020 Final As-Built Drawings 1 L.S. $ $ 1,000.00
TOTAL ESTIMATED AMOUNT - OPTION NO. 5 $ 51,476.00
OPTION NO. 6
0021 POL Vehicle Inspection Station Structure, 1 LS. $ $ 201,023.00
Including Foundations, Finishes, Interior
CMU Offices and All Associated Work,
Complete
0022 Final As-Built Drawings 1 L.S. $ $ 1,000.00
TOTAL ESTIMATED AMOUNT - OPTION NO. 6 $ 202,023.00
RECAPITULATION
1. TOTAL ESTIMATED AMOUNT - BASE BID $ 1,739,116.00
2. TOTAL ESTIMATED AMOUNT - BASE BID AND OPTION NO. 1,2,3,4,5,AND 6
$ 2,176,873.00



Item No. Quantity Unit Unit Price Total
W912PL-04-B-0011
CSAR C-130 APRON/SHOULDERS DAVIS MONTHAN AFB
FBV 043007
No Amendments
Bid Opening Date: 14 September 2004 GE Date: 13 Sep 04
LARKOR
Item No. Quantity Unit Unit Price Total
BASE BID ITEMS 0001- 0010
0001 203 mm (8 Inch) Portland Cement Concrete 1,215 S.M. $ 132.60 161,109.00
Pavement, Complete
0002 406 mm (16 Inch) Portland Cement 6,650 S.M. $ 118.13 785,564.50
Concrete Pavement, Complete
0003 51mm (2 Inch) Hot Mix Asphaltic Pavement, 2,442 S.M. $ 31.66 77,313.72
Complete
0004 Base Course and Subgade For Pavement, 1 L.S. $ - 50,386.00
Complete
0005 Utilities, Rough-In, Concrete Slab, Rigid 1 L.S. $ - 281,920.00
0006 Demolition of Building 4847, Complete 1 L.S. $ - 120,000.00
0007 Asbestos Containing Materials Removal and 1 L.S. $ - 6,000.00
Disposal, Complete
0008 Sitework Including Site Demolition, Storm 1 L.S. $ - 1,269,387.00
Drainage, Curb and utter, Detention Basin,
0009 Final As-Built Drawings 1 L.S. $ - 8,000.00
0010 Operation and Maintenance Manuals 1 L.S. $ - 8,000.00
TOTAL AMOUNT OF BASE BID ITEMS 0001- 0010 2,767,680.22
OPTION ITEMS (Options 1 - 6)
OPTION NO. 1
0011 Drainage Culvert Removal In lieu of Plugging 1 L.S. $ - 15,000.00
Drainage Culvert Openings, Complete
0012 1 L.S. $ - 1,000.00
Final As-Built Drawings
TOTAL ESTIMATED AMOUNT - OPTION NO. 1 16,000.00
OPTION NO. 2
0013 Additional Storage Area for POL Vehicle 1 L.S. $ - 33,600.00
Inspection Station, Complete
0014 1 L.S. $ - 1,000.00
Final As-Built Drawings
TOTAL ESTIMATED AMOUNT - OPTION NO. 2 34,600.00
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Item No. Quantity Unit Unit Price Total

OPTION NO. 3
0015 Air Compressor for POL Vehicle Inspection 1 L.S. $ - $ 2,000.00

Station, Complete

0016 1 L.S. $ - $ 1,000.00

Final As-Built Drawings

TOTAL ESTIMATED AMOUNT - OPTION NO.3 $ 3,000.00
OPTION NO. 4
0017 High Mast Lighting, Complete 1 L.S. $ - $ 68,300.00
0018 1 L.S. $ - $ 1,000.00

Final As-Built Drawings

TOTAL ESTIMATED AMOUNT - OPTION NO. 4 $ 69,300.00

OPTION NO. 5
0019 Two (2) Comm Handoles In lieu of One (1) 1 L.S. $ - $ 80,000.00

Comm Handole, Complete

0020 1 L.S. $ - $ 1,000.00

Final As-Built Drawings

TOTAL ESTIMATED AMOUNT - OPTION NO. 5 $ 81,000.00

OPTION NO. 6
0021 POL Vehicle Inspection Station Structure, 1 L.S. $ - $ 176,000.00

Including Foundations, Finishes, Interior

0022 1 L.S. $ - $ 1,000.00

Final As-Built Drawings

TOTAL ESTIMATED AMOUNT - OPTION NO. 6 $ 177,000.00
RECAPITULATION
1. TOTAL ESTIMATED AMOUNT - BASE BID $ 2,767,680.22

2. TOTAL ESTIMATED AMOUNT - BASE BID AND OPTION NO. 1,2,3,4,5,AND 6
$ 3,148,580.22
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